

AATK CONSTRUCTIONS LLP

3RD FLOOR, SAN MAHU COMMERCIAL COMPLEX,, 5 BUND GARDEN ROAD, OPP.
POONA CLUB, Pune, Pune City,Pune, Maharashtra, India-411001

Work Order

WO No: 1 **Revision:** 0 **WO Date:** 11/06/2024
Project: **TANGEWALA COLONY SRA PROJECT NEW** **Work Comm. Date:** 11/06/2024
Project Add: **Work Compl Date:** 09/09/2024
 GST No: 27ABZFA6373N1ZE
 State: Maharashtra

Contractor Name: **SUPREME ENGINEERS** Contractor PAN No : ADQFS9836F
Contractor Add: SR NO.30/8, C/5, AVINASH VIHAR, HINGNE KHURD, Contractor P.F. No : NA
PUNE MAHARASHTRA-411051 . PH. No- , Contact GSTIN no.: **27ADQFS9836F1ZC**
Person- MOHAMMDILAH M MURGOD , State: Maharashtra
Contact No - 9850902002

W.O. No. 1 / TANGEWALA COLONY SRA PROJECT NEW / **BUILDING COST**

TASK	Qty	Rate	Amount	Ret %	GST %
1.0 RAFT & RETAINING WALL			SAC Code :	0.00	
RCC Work - Mkt	162.53 Sq.Ft	90.00	2.50 %	18.00	% %
Installment	Labour charges for RCC Work for Lower Ground		100.00%	14,627.70	Work Category:
Description	Sump work including fixing of Reinforcement, Shuttering & Concreting work.				MKT. Marketing Infrastructure
				14627.70	
Specifications					
	For Revision	0	For Total Work Order		
	Contract Amount (A)	14627.70	0.00		
	Total GST (B)	2632.98	216280.00		
	Total (A + B)	17260.68	216280.00		

Remark :

Terms & Conditions Agreed Upon:

1. Quality of work should not be sacrificed
2. Payment will be by A/c. Payee Cheque only.
3. TDS and Work tax as applicable will be deducted from each RA Bill respectively.
4. Contractor will be responsible for making payment to their labour force in time.
5. The specifications as described herin will be followed without any deviation unless otherwise specified in writing by the
6. Contractor will be responsible for delay completion in work.

ADITYA.CHOUGULE

Prepared By
From : AATK CONSTRUCTIONS LLP

Approved By

For :

Contractor
SUPREME ENGINEERS